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Owner

North Penn School District

Construction Manager

ICS Consulting, Inc

Design Team

SchraderGroup (Architect)
Boucher & James, Inc.  (Civil Engineer)

Snyder Hoffman Associates, Inc. (MEP Engineer)
SchraderGroup (Structural Engineer)

McFarland Kistler & Associates, Inc. (Food Service)

Environmental Consultant

Criterion Laboratories, Inc.
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Questions during bidding should be directed as follows:

SchraderGroup – Devin Bradbury, AIA, Project Manager 
dbradbury@sgarc.com

All questions must be copied to:  

ICS – Bill Slawter, Construction Manager        
bill.slawter@ics-builds.com

NPSD – Thomas Schneider, Director of Facilities and Operations
schneit@npenn.org

All site questions should also be copied to:

Kris Reiss, P.E., Project Manager (Boucher & James)
kreiss@bjengineers.com

All MEP/FP questions should also be copied to:

Jeff Machik, P.E., Vice President (Snyder Hoffman Associates, Inc.)
jmachik@snyderhoffman.com

All Environmental questions should also be copied to:

Ian Forster (Criterion Laboratories, Inc.)
iforster@criterionlabs.com

Questions will be accepted through Wednesday, March 18 @ 5:00pm
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Bidding Requirements:

• Bids shall conform to all requirements as set forth in Bid 

Documents including compliance with all applicable laws and 

regulations

• This project is subject to the Pennsylvania Prevailing Wage Act.  

Bid Bond, Performance Bond, and Labor and Materialman’s 

Bonds are also required.  

• Bidders shall refer to the provisions of the Federal and State 

statutes, rules and regulations dealing with the prevention of 

environmental pollution and the preservation of the public 

natural resources that affect the project.  

• The Owner reserves the right to reject any or all proposals or any 

part thereof or items therein and to waive technicalities as it 

deems best to protect its interest.  

• Refer to Section 002110 Background Checks (Criminal, Child 

Abuse, FBI).  THIS IS AN OCCUPIED SCHOOL AND STUDENT SAFETY 

WILL BE A PRIORITY.
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Bids Due: Wednesday, March 25, 2020 @ 1:00pm

Location: North Penn School District
Educational Services Center
401 East Hancock Street, Lansdale, PA 19446
Attn: Steve Skrocki, Chief Financial Officer

Bid Opening: Opened publicly and read at 1:00pm at the 
Educational Services Center

CONTRACTS

Contract #1: General Construction
Contract #2: Plumbing / Fire Protection Construction
Contract #3: Mechanical Construction
Contract #4: Electrical Construction
Contract #5: Asbestos Abatement Construction (separate bid)

- Submit (2) copies of Bid Forms
- Bid Bond: 10% of contract amount
- Bid form must include acknowledgement of all Addenda
- Review all OCIP information provided
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SCHEDULE

• Notice to proceed will be issued on or before April 30, 2020.
• Mobilization / Shop Drawings – May 1, 2020
• Substantial Completion will be by phase – see Phasing Drawings
• Final Substantial Completion - August 2022

Liquidated damages - $1,000/day

GC responsible for overall construction schedule & coordination
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ADDENDA

Contracts #1 through #4:

Issuance of addenda will occur electronically via Bluedge
(Philadelphia location) 

Contact: 

215.627.6493 

csrphilly@bluedge.com

Contract #5

Issuance of addenda will be via the North Penn School District 

website:

www.npenn.org;  Central Office; Facilities and Operations 
Department; Knapp Elementary School Project (https://is.gd/rtv3g9)
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OWNER CONTROLLED INSURANCE PROGRAM (OCIP)

• NPSD is utilizing an OCIP and requesting bids be made “net of 

insurance” and will award the contract to the lowest responsible 

bidder “net of insurance”, all as more thoroughly described in 

the Contract Documents for Contracts 1-4 ONLY.  Contract #5 –
Asbestos Abatement Construction must include insurance with 
the Base Bid price. 

• Contractors and Subcontractors must remove the cost of Owner 

provided insurance from the Base Bid price.  Alternate Bids and 

Unit Prices shall also be set forth excluding cost for such 

insurance.  

• Bidders shall familiarize themselves with the OCIP requirements 

prior to bidding as set forth in Section 007000c.  
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PROJECT REVIEW

• Additions and Renovations to Knapp Elementary School 

including +/- 13,000 SF additions and +/- 65,000 SF renovations

• Full Building MEP Systems replacement including fire protection 

and low voltage systems

• New bus entry and bus drop off loop off Knapp Road.  New 

stormwater management system and asphalt repair
• Selective demolition throughout existing building

• Asbestos abatement to accommodate construction

• New aluminum storefront and curtain wall systems

• Relocated Kitchen and Cafeteria including all new food service 

equipment

• New Secure entry and administrative suite
• New Casework, visual display, and finishes throughout

• New doors, frames and hardware throughout

• Phased construction from May 2020 – August 2022

• Owner-occupied building throughout the construction period 

(Student Safety is the #1 priority)



NORTH PENN SCHOOL DISTRICT Site Plan

PLAY

AREA

PLAY

AREA

HILLSIDE DRIVE

S
A

L
E

M
 D

R
IV

E

VALLEY BROOK DRIVE

K
N

A
P

P
 R

O
A

D

K
N

A
P

P
 R

O
A

D

ADDITION

NEW 

DETENTION 

BASIN

NEW 

DETENTION 

BASIN

EXISTING 

PARKING 

LOT

EXISTING 

PARKING 

LOT

PARENT DROP-OFF
BUS DROP-OFF

NEW BUS 

PARKING

RAIN 

GARDEN



NORTH PENN SCHOOL DISTRICT Existing Building



NORTH PENN SCHOOL DISTRICT Demolition



NORTH PENN SCHOOL DISTRICT Completed 



New Knapp Elementary School Main Entrance



NORTH PENN SCHOOL DISTRICT Floor Plan



NORTH PENN SCHOOL DISTRICT Main Entrance Lobby



NORTH PENN SCHOOL DISTRICT New Cafeteria



NORTH PENN SCHOOL DISTRICT New LGI open to Cafeteria Beyond



NORTH PENN SCHOOL DISTRICT New LGI with partition closed to Cafeteria



NORTH PENN SCHOOL DISTRICT New Library / Media Center



NORTH PENN SCHOOL DISTRICT 1st Grade Classroom (Existing Primary Wing)



NORTH PENN SCHOOL DISTRICT 5th and 6th Grade Classroom (Addition)



NORTH PENN SCHOOL DISTRICT SGI open to Corridor (Intermediate Wing)



NORTH PENN SCHOOL DISTRICT Music Classrooms
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• Scope of Site/Civil Work

• Scope of Mechanical Work

• Scope of Electrical Work

• Scope of Plumbing / Fire Protection Work

• Scope of Abatement Work
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Proposed Phasing – Contracts #1 through #4

• Phase 1: May 2020 – March 2021 

• Phase 2: April 2021 – July 2021

• Phase 3A: April 2021 – August 2021

• Phase 3B: August 2021 – November 2021

• Phase 4: August 2021 – December 2021

• Phase 5: January 2022 – April 2022

• Phase 6: May 2022 – August 2022

Proposed Phasing – Contracts #5

• Refer to contract documents – asbestos abatement phasing has it’s own 

phasing plan 
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Questions?Questions?

Thank you for attendingThank you for attending


